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Task 1 Project management $     2,740 

1.1 Attend initial scoping meeting 2 2 0 0 4 $          526 

1.2 Develop scope of work 1 4 0 0 5 $          625 

1.3 Ongoing periodic management tasks (billing, progress reports) 1 12 0 0 13 $      1,589 
Task 2 Compile existing conditions & background information $     2,064 

2.1 Collect and summarize background traffic and safety data 0 4 0 8 12 $          922 

2.2 Collect and assemble relevant mapping information 0 4 0 12 16  $      1,142 

Task 3 Analyze existing conditions $     3,888 

3.1 Analyze existing traffic performance 1 2 0 24 27 $      1,704 

3.2 Explore warrants for:

3.2.1 Warning beacon 0 2 0 2 4 $          351 

3.2.2 Traffic signal 0 1 0 2 3 $          231 

3.2.3 4‐way stop 0 1 0 2 3 $          231 

3.3 Summarize crash data 0 2 0 4 6 $          461 

3.4 Develop a crash diagram 0 1 0 6 7 $          451 

3.5 Estimate the effect of traffic the CCCH 0 2 0 4 6  $          461 

Task 4 Local concerns $     4,266 

4.1 Prepare a powerpoint presentation  1 12 0 8 21 $      2,029 

4.2 Plan / notify meeting 0 2 0 0 2 $          241 

4.3 Present to public 4 8 0 4 16 $      1,755 

4.4 Summarize / document meeting 0 2 0 0 2  $          241 

Task 5 Alternatives analysis & development $   15,769 

5.1 Analyze performance (3 alternatives):

5.1.1 2011 AM & PM 0 4 0 12 16 $      1,142 

5.1.2 2021 AM & PM 0 4 0 12 16 $      1,142 

5.1.3 Expected safety benefits 0 4 0 4 8 $          702 

5.2 Potential alternative designs:

5.2.1 Develop displays for 3 alternatives 1 8 24 0 33 $      4,000 

5.2.2 Provide examples of alternative warning devices 0 4 4 4 12 $      1,184 

5.3 Estimate impacts of each for comparison:

5.3.1 Cost estimates 0 4 4 8 16 $      1,404 

5.3.2 Property and natural resource (stormater) 0 2 8 0 10 $      1,205 5.3.2 Property and natural resource (stormater) 0 2 8 0 10 $      1,205 

5.3.3 Permitting 0 4 2 0 6 $          723 

5.4 Alternatives presentation:

5.4.1 Prepare powerpoint 1 12 0 8 21 $      2,029 

5.4.2 Plan and notify meeting 0 2 0 0 2 $          241 

5.4.3 Present to public and selectboard (assume 1 meeting) 4 8 0 4 16 $      1,755 

5.4.4 Summarize / document meeting 0 2 0 0 2  $          241 

Task 6 Report $     6,473 

6.1 Draft summary report 4 24 0 24 52 $      4,783 

6.2 Final summary report 2 8 0 8 18  $      1,689 

Hours Per Staff Total 22 151 42 160 375

Hourly Billing Rates $143 $121 $121 $55

Costs Per Staff Total $3,137 $18,200 $5,062 $8,800

Total  Labor $35,199

Total Expenses $200

Total Budget $35,399


